STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 04/ 15/ 04 I'N SAN DI EGO COUNTY | N SAN DI EGO
CONTRACT NUMBER 11- 252404 AND SOLANA BEACH FROM 1.6 KM
LOCATI ON 11- SD- 5- R35. 3/ R36. 8 SQUTH TO 0.9 KM NORTH OF

VI A DE LA VALLE UNDERCROSSI NG
RAMP REHABI LI TATI ON

OF TRANSPORTATI ON Bl D245
PACE 1
04/ 20/ 04
CONTRACT CODE 'D '
40 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 11 FUND TOTAL HA22 750, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 5 ENG NEERS EST 623, 000. 00 AMOUNT OVER 64, 991. 00 PERCENT OVER EST 10. 43
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 687, 991. 00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DIEGO CA 92192-9000
2 731, 575. 80 3 HANSON SJH CONSTRUCTI ON 858 874-5011 CC PREF CLAI MED
00097352
P O BOX 639069 FAX 858 268-5126
SAN DIEGO CA 92163-9069
3 743, 533. 00 1 DALEY CCAC 858 642- 7500 CC PREF CLAI MED
00751561
5370 EASTGATE MALL FAX 858 642-9269
SAN DIEGO CA 92121
4 794, 468. 00 4 ABC CONSTRUCTI ON CO | NC 619 239-3428 CC PREF CLAI MED
00254763
3120 NATI ONAL AVENUE FAX 619 239-6614
SAN DI EGO CA 92113
5 938, 973. 00 5 ZONDI ROS CORPORATI ON 760 510-6747 SB PREF CLAI MED

1833 DI AMOND STREET SUI TE 102
SAN MARCCS CA 92078

00766708
FAX 760 510-6827 BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AREA WEST FENCE METAL BEAM GUARD RAI L
LAKESI DE CA
GLOBAL ENVI RONMENTAL WATER POLLUTI ON CONTRCL PLAN, LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GROUND SERVI CE TECHNI CAN STABI LI ZATI ON EMULSI ON, TEMPORARY FI BER ROLL, GRAVEL BAGS
ESCONDI DO CA
LEKGS ELECTRI C LOOPS AND MODI FY LI GHTI NG
EL CAJON CA
PAVEMENT RECYCLI NG ASPHALT CONCRETE DI KE AND COLD PLANE ( PARTI AL)
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG MARKI NG AND ROADSI DE SI GNS
CHULA VI STA CA
SI ERRA NEVADA MODI FY SI GN STRUCTURE

SAN FERNANDO CA



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON Pl PI NG CONTRACTCRS WET UTI LI TI ES
EL CAJON CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA WEST FENCE VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM
LAKESI DE CA
CECI LI AS SAFETY SERVI CE PORTABLE CHANGEABLE MESSAGE SI GNS
DEL MAR CA
CEClI LI AS SAFETY SERVI CE TRAFFI C CONTROL, CONSTRUCTI ON AREA S| GNS
DEL MAR CA
LEKOS ELECTRI C LOOPS, DETECTORS AND MODI'Y LI GHTI NG

EL CAJON CA

PAYCO SPECI ALTI ES STRI PI NG MARKI NG AND ROADSI DE SI GNS
CHULA VI STA CA

PAYMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA

SI ERRA NEVADA SI GN STRUCTURES
SAN FERNANDO CA



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA WEST FENCE METAL BEAM GUARD RAI L
LAKESI DE CA
LEKGS ELECTRI C ELECTRI CAL
EL CAJON CA
PRSI COLD PLANE

RI VERSI DE CA

PAYCO SPECI ALTI ES STRI PI NG AND CONSTRUCTI ON AREA SI GNS
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

AREA WEST FENCE COVPANY METAL BEAM GUARD RAI L
12566 VI G LANTE ROAD
LAKESI DE CA 92040

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA

GROUND SERVI CE TECHNOLOGY | TEM 4

ESCONDI DO CA

CONTI NUED ON NEXT PAGE



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LEKGS ELECTRI C ELECTRI CAL
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

121 N MAIN STREET
RI VERSI DE CA 92502

PAYCO SPECI ALTI ES | NC STRI PI NG AND SI GNAGE
120 NORTH SECOND AVE
CHULA VI STA CA 91910-1127

SI ERRA NEVADA | TEMS 14 AND 23
SAN FERNANDO CA
TAKAKO TRAFFI C CONTRCL PORTABLE CHANGEABLE MESSAGE SI GNS
MOUNTAI N RANCH CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
MOUNTAI N RANCH CA
WALTER H BARBER AND SON | NC UNDERGROUND
8163 COMMERCI AL ST
LA MESA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AREA WEST FENCE METAL BEAM GUARD RAI L AND TERM NAL SYSTEM
LAKESI DE CA

CONTI NUED ON NEXT PAGE



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

04/ 15/ 04 04/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GLOBAL ENVI RONMENTAL CHANGEABLE MESSAGE SI GNS AND LEAD COVPLI ANCE PLAN

FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
LEKGS ELECTRI C LOOPS AND MODI FY LI GHTI NG
EL CAJON CA
PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA

POPULAR PAVER ASPHALT CONCRETE PAVI NG
LONG BEACH CA

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PORTI ON)
MOUNTAI N RANCH CA



11- 252404 Bl D245

11- SD- 5- R35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 15/ 04 04/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 150 12.00 1, 800. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
4 074025 TEMPORARY SO L STABI LI ZER KG 270 2.30 621. 00
5 074028 TEMPORARY FI BER ROLL M 650 7.20 4, 680. 00
6 032481 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUVMP SUM 1, 200. 00* 1, 200. 00
7 032482 TEMPORARY GRAVEL BAGS EA 60 17. 00 1, 020. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 1, 000. 00* 1, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24, 000. 00* 24, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 300. 00 2, 600. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 2,500 1.50 3, 750. 00
12 151224 REMOVE DELI NEATOR EA 14 10. 00 140. 00
13 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 250 53. 00 13, 250. 00
(WOOD POST)
14 152641 MODI FY SI GN STRUCTURE EA 2 3, 030. 00 6, 060. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 26, 100 3.30 86, 130. 00
16 190101 ROADWAY EXCAVATI ON VB 360 105. 00 37, 800. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 300. 00* 1, 300. 00
18 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2.1 400. 00 840. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,030 63. 60 256, 308. 00
20 394001 PLACE ASPHALT CONCRETE DI KE M 3,130 5. 60 17, 528. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 400. 00 3, 200. 00
22 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.2 15, 500. 00 80, 600. 00
23 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 170 23. 00 3, 910. 00
24 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
25 566012 ROADSI DE SI GN - TWO POST EA 1 800. 00 800. 00
26 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 70. 00 140. 00
METHOD)
27 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 4 100. 00 400. 00
EXI STI NG POST
28 650075 600 MV REI NFORCED CONCRETE Pl PE M 10 70. 00 700. 00
29 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 740 2.00 1, 480. 00
30 820107 DEL| NEATOR ( CLASS 1) EA a4 22.00 968. 00
31 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 400. 00 7, 200. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 240 29. 30 7,032.00
33 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,420 2.50 3, 550. 00
34 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 66 2.00 132. 00

(BROKEN 5.18 M- 2.14 M



11- 252404 Bl D245

11- SD-5- R35 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
04/ 15/ 04 04/ 20/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,680 .70 3,276. 00
36 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 380 2.20 836. 00
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 540 3. 00 1, 620. 00
38 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 74 380. 00 28, 120. 00
39 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 10, 100. 00~ 10, 100. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 69, 000. 00* 69, 000. 00

TOTAL 687, 991. 00



11- 252404 Bl D245

11- SD-5- R35 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/ 15/ 04 04/ 20/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 25. 00 3750. 00 46. 00 6900. 00 36. 00 5400. 00 2.50 375. 00

2 900. 00* 900. 00 1, 000. 00~ 1000. 00 2, 500. 00* 2500. 00 3, 000. 00~ 3000. 00

3 1, 795. 00* 1795. 00 6, 100. 00* 6100. 00 10, 000. 00* 10000. 00 6, 000. 00* 6000. 00

4 2.40 648. 00 2.50 675. 00 5.00 1350. 00 8. 00 2160. 00

5 10. 50 6825. 00 3.30 2145. 00 30. 00 19500. 00 15. 00 9750. 00

6 2, 650. 00* 2650. 00 1, 550. 00~ 1550. 00 3, 500. 00* 3500. 00 1, 250. 00~ 1250. 00

7 15. 00 900. 00 12. 00 720. 00 20. 00 1200. 00 10. 00 600. 00

8 950. 00* 950. 00 1, 000. 00~ 1000. 00 3, 000. 00* 3000. 00 3, 000. 00~ 3000. 00

9 59, 300. 00* 59300. 00 42, 000. 00* 42000. 00 60, 000. 00* 60000. 00 60, 000. 00* 60000. 00
10 1, 600. 00 3200. 00 3, 200. 00 6400. 00 5, 000. 00 10000. 00 2,500. 00 5000. 00
11 2.90 7250. 00 4.50 11250. 00 2.00 5000. 00 4.00 10000. 00
12 20. 00 280. 00 10. 00 140. 00 50. 00 700. 00 100. 00 1400. 00
13 55. 00 13750. 00 57.50 14375. 00 60. 00 15000. 00 80. 00 20000. 00
14 3, 160. 00 6320. 00 3, 300. 00 6600. 00 5, 000. 00 10000. 00 3, 500. 00 7000. 00
15 3. 60 93960. 00 4.00 104400. 00 4.00 104400. 00 4.00 104400. 00
16 91. 00 32760. 00 127. 00 45720. 00 150. 00 54000. 00 155. 00 55800. 00
17 6, 600. 00* 6600. 00 2,700. 00* 2700. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
18 460. 00 966. 00 850. 00 1785. 00 2, 000. 00 4200. 00 1, 500. 00 3150. 00
19 71.00 286130. 00 76. 00 306280. 00 70. 00 282100. 00 100. 00 403000. 00
20 4.70 14711. 00 4.50 14085. 00 12. 00 37560. 00 5.00 15650. 00
21 460. 00 3680. 00 400. 00 3200. 00 300. 00 2400. 00 750. 00 6000. 00
22 8, 900. 00 46280. 00 9, 900. 00 51480. 00 7, 200. 00 37440. 00 1, 750. 00 9100. 00
23 24. 00 4080. 00 25. 00 4250. 00 20. 00 3400. 00 45. 00 7650. 00
24 210. 00 420. 00 250. 00 500. 00 225. 00 450. 00 1, 000. 00 2000. 00
25 850. 00 850. 00 890. 00 890. 00 900. 00 900. 00 1, 500. 00 1500. 00
26 74. 00 148. 00 84. 00 168. 00 100. 00 200. 00 700. 00 1400. 00
27 105. 00 420. 00 139. 00 556. 00 125. 00 500. 00 400. 00 1600. 00
28 1, 195. 00 11950. 00 680. 00 6800. 00 2, 200. 00 22000. 00 1, 500. 00 15000. 00
29 7.40 5476. 00 3.75 2775. 00 5. 00 3700. 00 30. 00 22200. 00
30 23.25 1023. 00 24.00 1056. 00 25.00 1100. 00 25.00 1100. 00
31 3, 700. 00 11100. 00 2, 600. 00 7800. 00 2,750. 00 8250. 00 2,500. 00 7500. 00
32 30.70 7368. 00 32.00 7680. 00 32.00 7680. 00 30. 00 7200. 00
33 2.65 3763. 00 2.75 3905. 00 3.00 4260. 00 3.00 4260. 00
34 2.10 138. 60 2.00 132. 00 3. 00 198. 00 3. 00 198. 00
35 . 69 3229. 20 .70 3276. 00 1.00 4680. 00 1.00 4680. 00
36 2.30 874. 00 2.40 912. 00 3. 00 1140. 00 3. 00 1140. 00
37 3.15 1701. 00 3.20 1728. 00 4.00 2160. 00 4.00 2160. 00
38 395. 00 29230. 00 400. 00 29600. 00 400. 00 29600. 00 375. 00 27750. 00
39 10, 600. 00* 10600. 00 11, 000. 00* 11000. 00 15, 000. 00* 15000. 00 10, 000. 00* 10000. 00




11- 252404

11- SD- 5- R35 SUMMARY OF REMAINING BIDDERS
04/ 15/ 04

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
45, 600. 00* 45600. 00| 30, 000. 00* 30000. 00] 15, 000. 00* 15000. 00|

731, 575. 80 743, 533. 00 794, 468. 00

Bl D245
PAGE 10
04/ 20/ 04

90, 000. 00* 90000. 00
938, 973. 00



